BAHAGIAN BANGUNAN DAN PEMELIHARAAN KEMENTERIAN HAL EHWAL UGAMA NEGARA BRUNEI DARUSSALAM

TAWARAN SEBUT HARGA

BIL. SEBUT HARGA: KHEU / BDP / 164 / 922 / 2025

REPLACEMENT OF MAIN SWITCHBOARD AND OTHER RELATED WORKS AT BUILDING AND MAINTENANCE SECTION OFFICE, JALAN RESIDENCY, BANDAR SERI BEGAWAN

TAR	IKH T	TUTUP TAWARAN: 30	April 2025	Jam 2.00 PM	
Syc	rat-sy	yarat untuk mengikuti tawara	an kerja sebut hargo	a adalah seperti be	rikut :
1.		waran hanyalah dipelawa ke III	epada syarikat / pe dan <u>Kategori</u>	mborong yang ber E01	daftar dengan Kementerian Pembangunan <u>SAHAJA</u> di Negara Brunei Darussalam.
2.	lan Dar	njut bagi mengikuti sebut ha	rga bolehlah datar	ng terus ke Unit Pe	yang tercetak oleh Kementerian ini dan penerangan nyelaras dan Pemantauan Projek, Bahagian Bangunan 111, Kementerian Hal Ehwal Ugama, Negara Brunei
3.		gi Syarikat / Pemborong y mbelian tawaran sebut harg		uk mengikuti tawa	aran sebut harga hendaklah mengikut proses-proses
	i.	Pendaftaran Syarikat-Syari	kat, Jabatan Pegud	am Negara, Negara	ndaftaran 16 dan 17 yang dikeluarkan oleh Bahagian a Brunei Darussalam dan juga menyertakan salinan Sijil an, Negara Brunei Darussalam yang masih sah laku.
	ii.	Syarikat / pemborong her Ehwal Ugama atau melalu			00 di Bahagian Kewangan, Tingkat 1, Kementerian Hal n tawaran sebut harga.
	iii.		emuat turun (downla	oad) dokumen tav	yaran bagi pembelian tawaran sebut harga, syarikat / yaran sebut harga di laman sesawang Kementerian Hal ebutharga.aspx.
4.	ber Pen	rtutup rapi ('Sealed Envelop	e') dengan menye embekal, Kementer	ertakan Salinan <u>Re</u> ian <u>Pembangunan</u>	ap dan memasukkannya ke dalam sampul surat yang sit Pembayaran, Sijil Pendaftaran 16 dan 17 dan Sijil serta menulis <u>Bilangan Tawaran, Nama Tawaran</u> dan urikat atau pemborong.
5.	Sen	mua tawaran hendaklah dim	asukkan ke dalam		
			Pe	eti Kotak Sebut harg	а

 Tawaran yang diterima lewat dari tarikh dan masa yang telah ditetapkan atau tawaran yang tidak lengkap, tidak akan dilayan atau diterima dan ianya tidak sah.

Tingkat 1 Bahagian Kewangan, Bangunan Ibu Pejabat Jalan Menteri Besar Kementerian Hal Ehwal Ugama Negara Brunei Darussalam

 Kerajaan Kebawah Duli Yang Maha Mulia Paduka Seri Baginda Sultan Dan Yang Dipertuan Negara Brunei Darussalam melalui Kementerian Hal Ehwal Ugama, Negara Brunei Darussalam, tidak akan terikat untuk memilih sebarang tawaran yang lebih murah atau yang difikirkan tidak munasabah.

(Ar. HAJI AWANG AZMI BIN HAJI AWANG TAHIR)
Ketua Bahagian Bangunan dan Pemeliharaan
Kementerian Hal Ebwal Ugama
Negara Brunei Darussalam



MINISTRY OF RELIGIOUS AFFAIRS JALAN MENTERI BESAR, BERAKAS BB33910 **NEGARA BRUNEI DARUSSALAM**

QUOTATION NO .: KHEU / BDP / 164 / -22 / 2025

PROJECT

: REPLACEMENT OF MAIN SWITCHBOARD AND OTHER RELATED WORKS AT BUILDING AND MAINTENANCE SECTION OFFICE, JALAN RESIDENCY,

BANDAR SERI BEGAWAN

CLASS

: 111

CATEGORY

: E01

CLOSING DATE

: WEDNESDAY 30 APRIL 2025 NOT LATER THAN 2.00 PM

SUBMISSION

: PETI KOTAK SEBUT HARGA

TINGKAT 1 BAHAGIAN KEWANGAN

BANGUNAN IBU PEJABAT JALAN MENTERI BESAR KEMENTERIAN HAL EHWAL NEGARA BRUNEI DARUSSALAM



REPLACEMENT OF MAIN SWITCHBOARD AND OTHER RELATED WORKS AT BUILDING AND MAINTENANCE SECTION OFFICE, JALAN RESIDENCY, BANDAR SERI BEGAWAN

TABLE OF CONTENT

	DESCRIPTION	PAGE
1.	TERMS AND CONDITIONS OF TENDERING (FOR QUOTATION WORKS)	TOC/I
2.	FORM OF CONTRACT	FC/1
3.	TERMS OF QUOTATION	TOQ/1 - TOQ/4
4.	DECLARATION FORM	DF/1
5.	BILL OF QUANTITIES	Page 1 of 3 - Page 3 of 3
6.	APPENDIX	AP/1 - AP/8
7	SITE VISIT DECLARATION FORM	FORM A



^{• -} Buang jika tidak perlu

TERMS AND CONDITIONS OF TENDERING (FOR QUOTATION WORKS)

 Before tendering, the tenderer shall visit the site where the Works are to be carried out and shall also carefully examine the relevant Terms and Conditions of Contract, Drawings, Specification and all other accompanying schedules, etc.

If there is any ambiguity in or discrepancy between any of the documents, he / she should refer the matter to the Contract Administrator (C.A.), Building and Maintenance Section, Ministry of Religious Affairs. The C.A's decision shall be final and binding upon the Contract.

On tendering, the tenderer shall be deemed to have examined the documents referred to above and shall be bound by the terms and conditions therein.

- Every tenderer must submit together all documents listed below and this requirement shall be strictly adhered to prior to any consideration:-
 - (a) Copy of Reciept payment for the Quotation document from the Finance Section, Ministry of Religious Affairs.
 - (b) Valid Tenderer's Registration Certificate from the Ministry Of Development.
 - (c) Business Enactment Act Section 16 & 17.
 - (d) The Tender Form <u>MUST</u> be signed by the Owner, or the Director of Shareholder(s) of the Company stating their post and stamped with the Company's Official seal as detailed in the Business Enactment Act Section 16 & 17 / or the tenderer's Registration Certificate from the Ministry of Development.
 - (e) The address indicated must be detailed as in the Business Enactment Act Section 16 & 17 / and/or Tenderer's Registration Certificate from the Ministry Of Development. Any changes to the above must be officially referred to the Registrar of Companies and Business Names and a copy must be submitted to this department.

Tender documents must be duly completed, signed and dated written in **blue ink ONLY**. Any tender which is incomplete or unsigned will render the tender to be rejected.

- (a) Tenders and documents in connection therewith as specified above, must be delivered to the place at or before the time specified.
 - (b) In the case of the tender not being delivered by hand, the tenderer must arrange for his / her tender and other documents to be posted in time to reach the stipulated place by not later than the time stated.
 - (c) In no case will the Government be responsible for any expense or loss incurred by a tenderer in the preparation of this tender.

Tenders shall remain valid for **3 MONTHS** from the final date for submission of the tenders and no tenderer may withdraw his/her tender within that period. The Government reserves the right to extend this period if deemed neccessary provided that such extension of the tender validity period shall have the written consent of the tenderers.

- The Government does not bind itself to accept the lowest and/or any tender and no reason will be given for rejecting any tender thereof.
- Every correspondence to be given to a tenderer may be posted to the tenderer's address in the tender and such posting shall be deemed good and legally binding in service of such correspondence.
- The tender shall be made on the basis of the rates in the tender documents being firm and not subject to any adjustment with variations in quantities.
- 7. The tender fee shall be B\$ 5.00 . Payment shall be made at Finance Section, 1st Floor, Ministry of Religious or BIBD Online Payment.
- No unauthorised alteration or use of 'correction pen' in the tender documents is allowed, or the tender may be rejected. Any errors are to be struck off and initialled.
- 9. Non-compliance with the above terms and conditions in any respect may render the tender liable to be rejected,
- The tender must be done in the <u>OFFICIAL PRINTED</u> tender forms which is available from the <u>Ministry of Religious Affairs official website:</u> <u>https://www.mora.gov.bn/SitePages/Senarai%20Sebutharga.aspx</u>

The completed tender documents are to be lodged on or before enveloped addressed to:-

2.00 PM on

30 April 2025

in a sealed

TENDER / QUOTATION (QTN) BOX

PETI KOTAK SEBUT HARGA TINGKAT 1 BAHAGIAN KEWANGAN BANGUNAN IBU PEJABAT JALAN MENTERI BESAR KEMENTERIAN HAL EHWAL NEGARA BRUNEI DARUSSALAM

The top part of the sealed envelope must be written stating the following:-

Quotation No. : KHEU / BDP / 164 / 0 2 2 / 2025

Quotation Closing Date :

30 April 2025

Project Title

: REPLACEMENT OF MAIN SWITCHBOARD AND OTHER RELATED WORKS AT BUILDING AND MAINTENANCE SECTION

OFFICE, JALAN RESIDENCY, BANDAR SERI BEGAWAN



KHEU2023-15.25-1 NOV TOC/1



BUILDING AND MAINTENANCE SECTION MINISTRY OF RELIGIOUS AFFAIRS NEGARA BRUNEI DARUSSALAM

Quotation For : REPLACEMENT OF MAIN SWITCHBOARD AND OTHER RELATED WORKS AT BUILDING AND MAINTENANCE SECTION OFFICE, JALAN RESIDENCY, BANDAR SERI BEGAWAN

	BDP / 164 / 22 / 2025 Closed on: 30 April 202	5 Receipt No. :
PART A - AGREEMENT		
1.0 On behalf of out the above (Brunei Dollars)	/orks / Service / Supply * for a sum of B\$	I, the undersigned, agree to carry
(or),		
At Schedule of Rate	es attached subject to the adjustment percentage of an add % with an approximate Maximum Contract Sum as state	
And,		
within the Contract P	Period 60 Days / Weeks / Months *in accordance	e with the terms and conditions below
below.		
2.0 Owner / Director*'s	4	
2.0 Owner / Director*'s Signature & Name IC No.	: () B
Signature & Name IC No. 2.1 Signature & Name of) B
Signature & Name IC No.) B
Signature & Name IC No. 2.1 Signature & Name of Witness	t :	
Signature & Name IC No. 2.1 Signature & Name of Witness IC No.	f :	
Signature & Name IC No. 2.1 Signature & Name of Witness IC No.	:	
Signature & Name IC No. 2.1 Signature & Name of Witness IC No. 2.2 Company Address	:	

Note: An asterisk * indicates text that is to be deleted as appropriate



1.0 BASIS OF QUOTATION, OVERALL OBLIGATIONS AND ADMINISTRATION

1.1 Overall Obligations of the Government:

- 1.1.1 To provide access at proper times for the Contractor to do his work.
- 1.1.2 To provide all information and facilities stated in this Contract to enable the Contractor to do his Works.
- 1.1.3 To pay the Contractor as provided in this Contract.
- 1.1.4 To assign a Contract Administrator to administer this Contract.
- 1.1.5 May take out or renew collateral warranty and insurance as referred to in Clause 1.2.3 and Clause 1.2.4 below if the Contractor fails to do so.

1.2 Overall Obligations of the Contractor:

- 1.2.1 To finish the Works to the quality standards provided in this Contract within the Completion Date(s) and Contract Period provided in this Contract.
- 1.2.2 To cooperate with all other Contractors working on the project and not to disrupt them or cause damage to their Works.
- 1.2.3 To provide a collateral warranty containing a similar obligation as under this Contract directly to a third party if requested by the Contract Administrator.
- 1.2.4 To provide and maintain valid Contractor's all risks insurance policy at all times.

1.3 Instructions, Certifications & Job Orders

- 1.3.1 The Contract Administrator can issue instructions and certifications including Job Orders to the Contractor on anything relating to the Works.
- 1.3.2 All instructions, certifications and Job Orders must be in writing, dated and clearly identified as Contract Administrator's Instructions, Certifications and Job Orders.
- 1.3.3 For each Job Order, the Contract Administrator must state a commencement date and a reasonable date for its completion and the Contractor must complete each Job Order by that completion date.
- 1.3.4 The minimum and maximum of any one Job Order to be issued as stated in the Appendix Item 5.0 and the maximum to be issued must be capable of being carried out and completed within the Contract Period.
- 1.3.5 The Contractor must comply with all instructions, certifications and Job Orders issued by the Contract Administrator.
- 1.3.6 The Contract Administrator may arrange others to complete the Works if the Contractor fails to comply with Clause 1.3.5, and the Contractor shall pay for all extra costs incurred.

2.0 QUALITY, HEALTH, SAFETY AND ENVIRONMENT

2.1 Quality

- 2.1.1 The Contractor must do his Works based on the documents referred to in this Contract and other instructions and information given to him by the Contract Administrator.
- 2.1.2 If any of the Works is not done according to this Contract or if there is any other breach of this Contract by the Contractor, the Contract Administrator shall inform the Contractor of the shortfall(s) in writing. The Contractor must rectify the shortfall(s).
- 2.1.3 If the Contractor does not rectify the shortfall(s), the Contract Administrator may arrange others to rectify the shortfall(s).
 The Contract Administrator can also certify either:
 - (a) The cost of rectifying such shortfall(s); or
 - (b) The reduced value of the completed Works due to such shortfall(s)
 - as provided in the Payment Certification Clause.
- 2.1.4 The Contract Administrator can continue to do this throughout the project and during the Defects Liability Period (as stated in the Appendix Item No. 3.0) after the Contract Administrator confirms the Works is complete as provided in the Completion Clause.

2.2 Health, Safety And Environment

- 2.2.1 The Contractor must keep the site clean and safe at all times.
- 2.2.2 The Contractor must comply with all laws and regulations relating to Health, Safety and Environment Act, if any.

3.0 TIME OBLIGATIONS

3.1 Starting, Progress and Finishing

- 3.1.1 If not stated in this Contract, the Contract Administrator will inform the Contractor when to start work in writing. The Contractor shall not be entitled to claim for any loss or damage caused by any delay of possession of site.
- 3.1.2 The Contractor must progress with the Works in a regular and diligent manner.
- 3.1.3 The Contract Administrator can instruct the Contractor to stop and restart at any time.
- 3.1.4 The Contractor must finish all the Works within the Completion Date(s) stated in this Contract or as instructed by the Contract Administrator.

KHEU2023-15.25-2 NOV TOQ/1

3.2 Adjusting Time for Completion

- 3.2.1 If the Government or Contract Administrator or anyone within either of their responsibility or control (which includes other Contractors on site), or anything beyond the Contractor's control, disrupts the Contractor from finishing within the completion period, the Contract Administrator must assess the impact of this disruption on the Contractor's Works.
- 3.2.2 If any Completion Date(s) is affected the Contract Administrator must adjust the Completion Date(s),
- 3.2.3 This must be done in a written certificate clearly identified as Extension of Time Certificate.

3.3 Completion

- 3.3.1 When the Contractor practically completed all the Works, he shall inform the Contract Administrator stating he has completed.
- 3.3.2 The Contract Administrator must decide when the Works has actually practically completed by the Contractor.
- 3.3.4 The Contract Administrator must decide when all obligations of the Contractor are fully discharged.
- 3.3.5 This decision must be in a written certificate clearly identified as a Final Completion Certificate.
- 3.3.6 This must be done after the end of Defects Liability Period (as stated in the Appendix Item No. 3.0) or when the Contractor has rectified all the shortfall(s) including Works that is not according to this Contract and any other breach of Contract by the Contractor identified by the Contract Administrator, whichever is later.

3.4 Delayed Completion

- 3.4.1 If the Contractor does not finish by the date stated in the Contract or Job Order, he shall pay Liquidated and Ascertained Damages due to the delay to the Government as provided in the Payment Certification Clause.
- 3.4.2 Liquidated Damages is calculated for delay between when the Contractor should have completed the Works and when he actually completed the Works.

4.0 VARIATIONS TO WORK

- 4.1.1 The Contract Administrator can issue instructions to vary the Works to be done.
- 4.1.2 If the Contract Administrator instructs the Contractor to vary any of the Works and there is a financial impact, the Contract Administrator must certify the value of the variation work as provided in the Payment Certification Clause.
- 4.1.3 The Contract Administrator must value the variation work using the Summary of Works rates and/or adjusted Schedule of Rates. If neither are available then using fair market rates.
- 4.1.4 This shall be done in a written certificate clearly identified as Variation Order certificate.

5.0 PAYMENT CERTIFICATION

5.1 Claims and Payment Certificate

5.1.1 The Contractor must submit a claim for the Works done before any payment certificate can be issued.

5.2 Contents of Payment Certificate:

- 5.2.1 The payment certificate must include the following: Add the following:
 - (a) Cumulative value of the Works done. This is valued based on Summary of Works rates and/or adjusted Schedule of Rates, if any. If none, then valued based on fair market rates.
 - (b) Value of variation work properly instructed by the Contract Administrator and properly done by the Contractor.

5.2.2 Deduct the following:

- (a) Liquidated and Ascertained Damages which is calculated for delay between when the Contractor should have completed the Works and when he actually practically completed the Works.
- (b) The value of any shortfall(s) due to Works done according to this Contract or due to any other breach of this Contract by the Contractor which the Contract Administrator has informed the Contractor. If the Contractor does not rectify the shortfall(s) the Contract Administrator can certify either:
 - (i) The cost of rectifying such shortfall(s) by others; or
 - (ii) The reduced value of the completed Works due to such shortfall(s) as stated in the Appendix.
- (c) A percentage of the sum of total additions above will be retained (as the Retention Sum) and released after the end of Defects Liability Period or when the Contractor rectified all the shortfall(s) including Works that are not done according to this Contract and any other breach of contract by the Contractor identified by the Contract Administrator.



- (d) The Net Amount Payable is the amount the Government must pay to the Contractor. This is calculated by:
 - (i) Adding the total under additions above;
 - (ii) Deducting the total of all deductions above; and
 - (iii) Deducting the cumulative amount certified previously.
- (e) The Contract Administrator may deduct any monies owed by the Contractor to the Government under this Contract or any contract(s) from the Contractor's payments.

6.0 TERMINATION OF CONTRACT

- 6.1 If the Contractor:
 - (a) Suspends the Works before completion without any reasonable cause; and/or
 - (b) Fails to proceed with the Works within the time stated in the Contract Administrator's Instructions; and/or
 - (c) Fails to comply with the Contract Administrator's Instructions:

for fourteen (14) days after a notice sent to the Contractor, the Contract Administrator can determine this Contract by a written notice.

- 6.2 If the Contractor:
 - (a) Becomes bankrupt; or
 - (b) Goes into liquidation; or
 - (c) Has offered or given or agreed to give to any person any gift or consideration of any kind as an inducement or reward for doing or forbearing to do or for having done or forborne to do any action in relation to the obtaining or execution of this Contract with the Government, or for showing on forbearing to show favour or disfovour to any person in relation to this Contract or any other contract with the Government or the like acts shall have been done by any person employed by the Contractor or acting on his behalf (with or without the knowledge of the Contractor), or if, in relation to this Contract or any other contract with the Government, the Contractor, or any person employed by the Contractor or acting on his behalf shall have committed or abetted to commit an offence under the Prevention of Corruption Act (Chapter 131) or section 161, 162, 163, 164, 165, 213, 214 or 215 of the Penal Code (Chapter 22).

this Contract is terminated by a written notice.

- 6.3 In either (6.1) or (6.2) above, the Contract Administrator may complete the Works by other ways and the Contractor shall pay for all extra costs incurred.
- 6.4 Termination For Convinience
 - The Government may at any time, give the Contractor a written notice to terminate the employment of the Contractor under the Contract and the Contractor shall immediately or upon such other date as specified in the written notice;
 - (i) cease all works under the Contract, which shall include, but be not limited to such work for the purpose of protecting, making safe or tidying up such part of the works as may already have been executed, or may be in the course of execution.
 - (ii) vacate the site, remove all his plant, tools, equipment, goods and unfixed materials which have not been paid by the Government and handback possession of the site to the Government.
 - (b) In the event of termination under this Clause, Contract Administrator shall certify the amounts payable to the Contractor and the Contractor shall provide all reasonable assistance to the Contract Administrator. In the event that the Contractor does not submit the necessary information required, the Contract Administrator shall make his certification on the information available. The amount certified shall be paid by the Government less any sums previously paid or due to or recoverable by the Government from the Contractor.

KHEU2023-15.25-2 NOV TOQ/3

PART C - APPENDIX

1.0	Completion Date:	
	(If not stated, to be instructed by the Contract Administrator, If more than one completion period, identify the scope of Works for each completion period)	
	For Term Contract, the Contract shall ends when the following conditions are met:	
	(a) The actual expiration of the Contract Period; or	
	 (b) The limit of the Approximate Maximum Total Value of All Job Orders have been reached; 	
	Whichever of the above comes first but subject to Clause 3.2 and Clause 4.0.	
2.0	Liquidated and Ascertained Damages (LAD):	
	(If none stated, then the Contract Administrator may certify a reasonable sum as compensation for delay)	
	Total Contract Sum x 15% Total Contract Period (No. of Days)	B\$per day
3.0	Shortfalls / Defects Liability Period:	
	(If none stated, SIX (6) MONTHS from the date of completion)	Months
4.0	Retention Sum:	2002000
	(If none stated, FIVE (5%) PERCENT of the Contract Sum)	% of the Contract
5.0	Minimum and Maximum Values of Job Orders:	
	Minimum value of any one Job Order to be issued	≤ B\$
	Maximum value of any one Job Order to be issued	≥ B\$
	(If none stated, the maximum value to be issued must be capable of being carried out and completed within the Contract Period)	
6.0	Approximate Maximum Total Value of All Job Orders for the Contract Period:	
	(If not stated, NOT MORE THAN \$50,000.00 - BRUNEI DOLLARS FIFTY THOUSANDS)	
	The Contract Administrator gives no warranty or undertaking as to the actual amount of	≤ B\$
	Works that will be issued through Job Orders and no variance in the actual value of Works	
	ordered shall give rise to a change in any rate, price or percentage adjustment.	



BORANG PENGAKUAN DECLARATION FORM BILANGAN SEBUT HARGA KHEU / BDP / 164 / O 22 / 2025 (QUOTATION NO.) TAJUK SEBUT HARGA : REPLACEMENT OF MAIN SWITCHBOARD AND OTHER RELATED WORKS AT BUILDING AND (QUOTATION TITLE) MAINTENANCE SECTION OFFICE, JALAN RESIDENCY, BANDAR SERI BEGAWAN KEMENTERIAN / JABATAN (MINISTRY / DEPARTMENT) Saya/Kami, (Isikan nama setiap pemilik syarikat/pemegang saham di bawah) I/We (Fill in all the proprietor/shareholders' name below) No. Kad Pengenalan Brunei & Bil. Nama Warna/ No. Paspat Antarabangsa Tandatangan No Name Brunei Identity Card No. & Colour/ Signature International Passport No. Dengan ini membuat PENGAKUAN seperti berikut / make the following DECLARATION: 1. Saya/Kami yang bernama diatas, adalah pemilik berdaftar sebuah Firma yang bernama I/We as the name stated above, a registered Proprietor of , (isikan nama Firma/ fill in the firm's name) dengan alamat perniagaan di, with its place of business at (atau/or) 2. adalah pemegang saham dalam sebuah Syarikat yang bernama a shareholder in a Company , (isikan nama Syarikat/ fill in the Company's name) dengan alamat perniagaan di, with its place of business at yang ikut serta Sebut harga di atas, dengan ini mengakui bahawa saya atau ahli keluarga saya tidak ada kepentingan dalam lain-lain syarikat yang turut serta menghadapkan tawaran yang sama. Which participate in the above mention tender, hereby declare that I or any member of my family do not have any interest in the other companies competing for the same tender.

> Tandatangan & Cop Syarikat (Signature & Company Stamp)



DF/1

BILL OF QUANTITIES



RINGKASAN SEBUTHARGA SUMMARY OF QUOTATION

REPLACEMENT OF MAIN SWITCHBOARD AND OTHER RELATED WORKS AT BUILDING AND MAINTENANCE Tajuk / Title SECTION OFFICE, JALAN RESIDENCY, BANDAR SERI BEGAWAN Bil.Sebutharga KHEU/BDP/164/022/2025 Quotation No Muka Dari 3 Page Of Bil. Kuantiti Unit Kadar Jumlah \$ Keterangan / Description No. Quantity Unit Rate Amount \$

GENERAL REQUIREMENT · Before estimations could be made as to avoid from uncertain waste of time and budget, we assure to every contractors to check through into details, drawings, pictures if attached and consult the SO for a better and effective co-operation. · Contractor are advised to visit the site in order to determine the extent of work/difficulties of work as any claim for extra shall not be entertained due to lack of knowledge of the site condition. Contractor to fill in the site visit declaration form. Contractor to submit the product catalogue, technical specification and / or sample of each items. All waste materials and debris to be cleared away to Contractor's own dump site The Contractor shall liase and coordinate with client and relevant authorities before commencing any work of the service involved. QUANTITIES PROVIDED IN THE B.O.Q ARE ONLY PROVISIONAL AND SUBJECT TO FINAL MEASUREMENT AT SITE ON COMPLETION OF WORK (Rate to include all the relevant accessories where applicable) 1.0 PRELIMINARIES Allow for sum considered necessary to comply with the requirement of Preliminaries and Condition of Contract and including site cleaning & clearing up after completion, site safety & health and for every item of cost the contractors is required to provide for the proper execution and LS LS completion of the works. 2.0 INSURANCES Allow for all expenses incurred including payments of premium for providing insurance policies from an approved insurance company 2.1 registered locally and which shall be valid up to the end of the maintenance period as follows: a) All risks contract work Policy and Public Liability Policy. LS LS b) Workmen's Compensation Policy inclusive of the site representatives LS LS of Engineers, BBDP staffs and other workers c) Fire Policy in the Joint names of the government and Contractor LS LS including demolation and cleaning of fire damaged structures, debris, etc. JUMLAH DIBAWA KEHADAPAN TOTAL CARRIED FORWARD



Muka 2 Dari Page Ot 3

		Page .		Ot _	
Bil. No.	Keterangan / Description	Kuantiti Quantity	Unit Unit	Kadar Rate	Jumlah \$ Amount \$
				HADAPAN FORWARD	
3.0	TO SUPPLY AND INSTALL NEW MAIN SWITCHBOARD				
	Main Switchboard				
3.1	Supply and install 400A TPN IP54 wall Mounted Main switchboard consists of:	LOT	1		
	a. Meter Compartment				
	b. Voltmeter, Ammeter, Indicating Light and other necessary accessories c. 5 x 100A TPN MCCB d.2 x 60A TPN MCCB				
	e.1 x 40A TPN MCCB				
	f. 400A TPN MCCB tinned copper busbar and earth fault relay				
	e. Protection devices and other necessary accessories				
	All related works, cable connection and joints and modification on the				
	MSB and the necessary accessories require to make it properly function based on standard requirement will be included in this rate.				
3.2	To supply and install 400A/5A Smart C.T meter	LOT	1		
4.0	TO SUPPLY AND INSTALL NEW EARTHING SYSTEM				
4.1	To supply and install new earthing system c/w 95mm2 PVC green cable, earth rod, clamp and heavy duty earth chamber (below 1 ohm to DES requirement)	LOT	1		
		3			
			IDAMA K	HADARAN	
		JUMLAH D			
_		IOIA	CARRIED	FORWARD	-

Muka	3	Dari	2
Page	3	Of	3

Bil. No.	Keterangan / Description	Kuantiti Quantity	Unit Unit	Kadar Rate	Jumlah \$ Amount \$
				EHADAPAN FORWARD	
5.0	MISCELLANEOUS				
5.1	To disconnect and reinstall back 4C 240mm2 XLPE/SWA/PVC cable and 4C 35mm2 XLPE/SWA/PVC cable c/w cable tray, cable glands, lugs and others to new Main Switchboard.	LOT	1		
5.2	To liase with DES to shutdown power supply in order to replace Main Switchboard power supply connection and turn on power supply after work completed.	LOT	1		
5.3	To disconnect and remove unwanted existing Main Switchboard (MSB), KWH meter to be return to DES, inculsives of all unwanted electrical wiring and other related to the mentioned to contractor dumping sites as per SO instruction. This rate shall incude paintworks and making good.	LOT	1		
5.4	To provide shop drawing, as built drawing and single line diagram for QP/DES, test report, testing and commissioning after complete works fee shall be included in this rate.	LOT	1		
	JUMLAH KESELURUHAN TOTAL AMOUNT FO				

APPENDIX



SENARAI DAN JUMLAH PEKERJA

Sebulan Bil Caruman Lain-lain kemudahan Caruman Caruman Lain-lain kemudahan	Kadar gaji Sebulan Lain-lain kemudahan
Jawalan	Jawatan
Pengenalan	
Nama Pekerja	(b) PEKERJA ASING (Jumiah dan bilangan%) Nama Pekerja

MAKLUMAN MENGENAI KERJA-KERJA YANG TELAH SIAP DIBUAT BI NEGARA BRUNEI DARUSSALAM INFORMATION ON THE LIST OF COMPLETED JOBS IN BRUNEI DARUSSALAM

BI

TARIKH SIAP COMPLETION DATE						
HARGA						
LOCATION						
NAMA PROJEK NAME OF PROJECT						



TANDATANGAN PEMBORONG / SIGNATURE OF TENDERER:

TARIKH / DATE:

MAKLUMAN MENGENAI DENGAN PENGUNAAN QUOTA BURUH DAN SENARAI KERJA-KERJA YANG SEDANG DIBUAT DI NEGARA INFORMATION ON THE DISTRIBUTION OF APPROVED LABOUR GUOTA AND LIST OF CURRENT JOBS IN BRUNE! DARUSSALAM

BIL. QUOTA BURUH YANG TELAH DIBENARKAN / GUOTA NUMBER APPROVED :

TARIKH KEBENARAN / DATE OF APPROVAL:

JUMLAH TENAGA NO. OF QUOTA USED					
% KERJA SIAP % COMPLETED					
TARIKH SIAP COMPLETION DATE					
HARGA					
LOCATION					
NAMA PROJEK NAME OF PROJECT					
BIL.					



TANDATANGAN PEMBORONG / SIGNATURE OF TENDERER:

TARIKH / DATE :

SENARAI JUMLAH TENAGA MANUSIA YANG AKAN DISERTAKAN UNTUK MEMBUAT PROJEK INI (JIKA BERJAYA)

Proposed Manpower Allocation and Additional Labour Quota Required (If Successful):

Bil. No.		a Jawatan ne of Posts		Jumlah Tenaga Manusia Tatal Manpower
1139	Non	W W 1 V313		toral manpower
			2	
			Jumlah	
			Total	
	ota buruh yang masih ada:			
No. of labour qu	uota still available (from table Appendix 3):			
Jumlah quo No, of labour qu	ota buruh yang dikehendaki: uota required:			
No. of labour qu	uota required:			
	uota required: an Saksi:		Tandato Signature	ingan Saksi: of Wilness:
No. of labour qu	uota required: an Saksi:			
No. of labour qu	uota required: an Saksi:			
No, of labour qu	uota required: an Saksi:			

SENARAI PERALATAN YANG AKAN DIGUNAKAN UNTUK PEKERJAAN INI (JIKA BERJAYA)

Proposed List of Equipment To Be Used For This Job (If Successful):

Bil.	Jenis	Kuantiti	No. Modal	Kapasiti	Remarks
No.	Туре	Quantity	Model No.	Capacity	777-77
		1			

Fandatangan Saksi: Signature of Witness:	TGULES	Tandatangan Saksi: Signature of Witness:	
Farikh: Date :	37533	Tarikh: Date:	

SENARAI PEKERJAAN YANG AKAN DI SUB-KONTRAK

Proposed List of Jobs To Be Sub-Contracted:

Bil.	Kerja	Kepada 70	Remarks
No.	Works	10	
		279	
		29	
			1

Tandatangan Saksi: Signature of Witness:	TO VICE TO STATE OF THE PARTY O	Tandatangan Saksi: Signature of Witness:
Tarikh: Date:		Tarikh: Date:

SURAT PENGESAHAN

PENENDER/PEMBORONG/KONTRAKTOR/PENGUSAHA/PEMBEKAL MEMILIKI 'BUSINESS PREMISE' / PREMISE PERNIAGAAN

Nama Sya	rikat:			
Alamat Pre	emise Perniagaan:			
			P	os Kod:
elefon Pe	iabat / Premis Perniagaan:			
	ACT AND ALL TO MANAGEMENT AND			
elefon Bin				
Control de Lanciero de Lancier	-			
BIL.	NAMA PEMILIK SYARIKAT	BIL. KAD PENGENALAN	WARNA	BANGSA
lama Pen	gurus;			
il. Kad Pin	tar:	Warna:	Telefor	n:
ukacita m	emaklumkan bahawa segala keterango	an di atas adalah benar.	COP SYARIKAT	
	,			
	J			
Tarikh:				



Rujukan:		
Kepada,		
Ketua Bahagian Bangunan dan Pemeliharaan		
Kementerian Hal Ehwal Ugama		
Negara Brunei Darussalam		
(U.P : Bahagian Penyelaras Projek (PPP))		
Tuan/Puan		
PER: BO	rang Pengakuan Kesanggupan Pembe	ekal
Sukacita membuat pengesahan perakuan yang	syarikat saya,	
Bersetuju untuk membuat pembekalan barang A	/ perkakas / perkhidmatan sebagaima	na dalam
Tawaran / sebut harga bilangan :		
		COP SYARIKAT
Tarikh:		
\$ 2000 %		
-		
(Pemilik Syarikat / CEO / Pe	ngarah	
o = oto o totalivi		
Pengesahan Penerima Jabatan:		
Tarikh Penerima Pebekalan		
(Hendaklah Mengikuti seperti yang telah		
dijanjikan di dalam borang dokuman		
Sebut harga / kebenaran)		
Perhatian:		

Borang asal perakuan hendaklah dihantar bersama-sama dengan "Purchase Order" (P.O) and invoice

Arahan:

Borang yang siap disikan oleh pembekal yang diluluskan hendaklah disertakan bersama-sama dengan "Purchase Order" (P.O) dan invoice apabila tuntutan penyelesaian pembayaran dibuat.



SITE VISIT DECLARATION FORM



SITE VISIT DECLARATION FORM

(Tenderer's Confirmation of Visit Project Site)

Quotation No. : KHEU / BDP / 164 / O 22 / 2025 Project Title : REPLACEMENT OF MAIN SWITCHBOARD AND OTHER RELATED WORKS AT BUILDING AND MAINTENAN SECTION OFFICE, JALAN RESIDENCY, BANDAR SERI BEGAWAN Name of Tenderer : Date of Site Visit : Time: AM / PM I/We hereby confirmed that I/We have: Visited the site. A clear understanding on the nature and scope of works. Anticipated the constraints/restriction, etc. of the work site. Acknowledge the requirements to submit working drawing/any related works in quotation submission. The Tenderer inquiries (please specify, if any): Note: Please attached this Form A together with the quotation submission Company's Stamp Tenderer's Signature : Tenderer's Name : Date ::		X POLITINO DE LO POLITICO DE LA POLITICIO DE L			
SECTION OFFICE, JALAN RESIDENCY, BANDAR SERI BEGAWAN Name of Tenderer : Date of Site Visit : Time : AM / PM I/We hereby confirmed that I/We have:- Visited the site. A clear understanding on the nature and scope of works. Anticipated the constraints/restriction, etc. of the work site. Acknowledge the requirements to submit working drawing/any related works in quotation submission. The Tenderer inquiries (please specify, if any): Note: Please attached this Form A together with the quotation submission Company's Stamp Tenderer's Signature : Tenderer's Name :	Quotation No.	: KHEU / BDP / 164 / 0 22 / 2025			
Date of Site Visit : Time: AM / PM I/We hereby confirmed that I/We have:- Visited the site. A clear understanding on the nature and scope of works. Anticipated the constraints/restriction, etc. of the work site. Acknowledge the requirements to submit working drawing/any related works in quotation submission. The Tenderer inquiries (please specify, if any): Please attached this Form A together with the quotation submission Company's Stamp Tenderer's Signature : Tenderer's Name : Date :	Project Title		REPLACEMENT OF MAIN SWITCHBOARD AND OTHER RELATED WORKS AT BUILDING AND MAINTENANCE SECTION OFFICE, JALAN RESIDENCY, BANDAR SERI BEGAWAN		
Visited the site. A clear understanding on the nature and scope of works. Anticipated the constraints/restriction, etc. of the work site. Acknowledge the requirements to submit working drawing/any related works in quotation submission. The Tenderer inquiries (please specify, if any): Please attached this Form A together with the quotation submission Company's Stamp Tenderer's Signature Tenderer's Name Date :	Name of Tenderer	:			
Visited the site. A clear understanding on the nature and scope of works. Anticipated the constraints/restriction, etc. of the work site. Acknowledge the requirements to submit working drawing/any related works in quotation submission. The Tenderer inquiries (please specify, if any): Please attached this Form A together with the quotation submission Company's Stamp fenderer's Signature : Genderer's Name :	Date of Site Visit	: Time :	AM / PM		
A clear understanding on the nature and scope of works. Anticipated the constraints/restriction, etc. of the work site. Acknowledge the requirements to submit working drawing/any related works in quotation submission. The Tenderer inquiries (please specify, if any): Please attached this Form A together with the quotation submission Company's Stamp Tenderer's Signature : Tenderer's Name :	/We hereby confirm	ed that I/We have:-			
Anticipated the constraints/restriction, etc. of the work site. Acknowledge the requirements to submit working drawing/any related works in quotation submission. The Tenderer inquiries (please specify, if any): Note: Please attached this Form A together with the quotation submission Company's Stamp Tenderer's Signature : Date :	Visited the	e site.			
Acknowledge the requirements to submit working drawing/any related works in quotation submission. The Tenderer inquiries (please specify, if any): Note: Please attached this Form A together with the quotation submission Company's Stamp Tenderer's Signature : Tenderer's Name :	A clear un	derstanding on the nature and scope of work	s.		
The Tenderer inquiries (please specify, if any): Note: Please attached this Form A together with the quotation submission Company's Stamp renderer's Signature : renderer's Name :	Anticipate	ed the constraints/restriction, etc. of the work s	ite.		
Please attached this Form A together with the quotation submission enderer's Signature enderer's Name coate :	Acknowle	dge the requirements to submit working draw	ing/any related works in quo	tation submission.	
Please attached this Form A together with the quotation submission enderer's Signature : enderer's Name : Oate :	The Tende	erer inquiries (please specify, if any):			
Tenderer's Name : Date :		ease attached this Form A together with the q	uotation submission	Company	's Stamp
Date :	enderer's Signature	1			
	enderer's Name	:			
Site Visit attendance:	Date	£			
	Site Visit attendance	s:			
No. Name Organisation Contact No. Signs	No	Name	Organisation	Contact No.	Signature

No.	Name	Organisation	Contact No.	Signature
1				
2				
3				
4				
5				
6				
7				
8				
9		WILLIAM TO THE STATE OF THE STA		
10	160	Same Cin		