### BAHAGIAN BANGUNAN DAN PEMELIHARAAN KEMENTERIAN HAL EHWAL UGAMA NEGARA BRUNEI DARUSSALAM

### TAWARAN SEBUT HARGA

BIL. SEBUT HARGA: KHEU / BDP / 164 / 95 / 2024

# REPAIR WORKS TO TANAH PERKUBURAN ISLAM DOMBAK,KAMPONG KILANAS, DAERAH BRUNEI DAN MUARA, NEGARA BRUNEI DARUSSALAM

Jam 2.00 PM

02 Oktober 2024

Syc	rat-sy	varat untuk mengikuti to	awaran kerja sebut harga	adalah seperti b	erikut:
1.	Taw Kele		wa kepada syarikat / pem dan <u><b>Kategori</b></u>	borong yang be B01	rdaftar dengan Kementerian Pembangunan <b>SAHAJA</b> di Negara Brunei Darussalam.
2.	lanj Ban	ut bagi mengikuti se	out harga bolehlah data	ang terus ke <b>Ur</b>	ang tercetak oleh Kementerian ini dan penerangan nit Penyelaras dan Pemantauan Projek, Bahagian cy, BS8111, Kementerian Hal Ehwal Ugama, Negara
3.		gi Syarikat / Pemboron mbelian tawaran sebut		nengikuti tawara	an sebut harga hendaklah mengikut proses-proses
	i.	Pendaftaran Syarikat-	Syarikat, Jabatan Peguan	n Negara, Negar	daftaran 16 dan 17 yang dikeluarkan oleh Bahagian va Brunei Darussalam dan juga menyertakan salinan ngunan, Negara Brunei Darussalam yang masih sah
	ii.				00 di Bahagian Kewangan, Tingkat 1, Kementerian pelian tawaran sebut harga.
	iii.	syarikat / pemborong	g hendaklah <b>memuat turu</b>	n (download)	mbayaran bagi pembelian tawaran sebut harga, lokumen tawaran sebut harga di laman sesawang ages/Senarai%20Sebutharga.aspx.
4.	yan	g bertutup rapi ('Seale	d Envelope') dengan mer	yertakan Salinar	kap dan memasukkannya ke dalam sampul surat n <u>Resit Pembayaran, Sijil Pendaftaran 16 dan 17 dan</u> nan serta menulis <u>Bilangan Tawaran, Nama Tawaran</u>

5. Semua tawaran hendaklah dimasukkan ke dalam

**TARIKH TUTUP TAWARAN:** 

Peti Kotak Sebut harga Tingkat 1 Bahagian Kewangan, Bangunan Ibu Pejabat Jalan Menteri Besar Kementerian Hal Ehwal Ugama Negara Brunei Darussalam

dan Tarikh Tutup tanpa membubuh sebarang pengenalan atau identiti syarikat atau pemborong.

- 6. Tawaran yang diterima lewat dari tarikh dan masa yang telah ditetapkan atau tawaran yang tidak lengkap, tidak akan dilayan atau diterima dan ianya tidak sah.
- 7. Kerajaan Kebawah Duli Yang Maha Mulia Paduka Seri Baginda Sultan Dan Yang Dipertuan Negara Brunei Darussalam melalui Kementerian Hal Ehwal Ugama, Negara Brunei Darussalam, tidak akan terikat untuk memilih sebarang tawaran yang lebih murah atau yang difikirkan tidak munasabah.

( Ar. HAJI AWANG AZMI BIN HAJI AWANG TAHIR ) Ketua Bahagian Bangunan dan Pemeliharaan Kementerian Hal Ehwal Ugama Negara Brunei Darussalam





# MINISTRY OF RELIGIOUS AFFAIRS JALAN MENTERI BESAR, BERAKAS BB33910 NEGARA BRUNEI DARUSSALAM

QUOTATION NO.: KHEU / BDP / 164 / 95 / 2024

**PROJECT** 

: REPAIR WORKS TO TANAH PERKUBURAN ISLAM DOMBAK.KAMPONG

KILANAS, DAERAH BRUNEI DAN MUARA, NEGARA BRUNEI

DARUSSALAM

CLASS

: 11 & 111

CATEGORY

: B01

CLOSING DATE

: WEDNESDAY 02 OCTOBER 2024 NOT LATER THAN 2.00 PM

SUBMISSION

: PETI KOTAK SEBUT HARGA

TINGKAT 1 BAHAGIAN KEWANGAN

**BANGUNAN IBU PEJABAT** JALAN MENTERI BESAR **KEMENTERIAN HAL EHWAL NEGARA BRUNEI DARUSSALAM** 



# REPAIR WORKS TO TANAH PERKUBURAN ISLAM DOMBAK,KAMPONG KILANAS, DAERAH BRUNEI DAN MUARA, NEGARA BRUNEI DARUSSALAM

### TABLE OF CONTENT

	DESCRIPTION	PAGE
1.	TERMS AND CONDITIONS OF TENDERING (FOR QUOTATION WORKS)	TOC/1
2.	FORM OF CONTRACT	FC/1
3.	TERMS OF QUOTATION	TOQ/1 - TOQ/4
4.	DECLARATION FORM	DF/1
5.	BILL OF QUANTITIES	BQ/1 - BQ/3
6.	APPENDIX	AP/1 - AP/8
7.	FORM A - SITE VISIT*	SV/1



<sup>• -</sup> Buang jika tidak perlu

### TERMS AND CONDITIONS OF TENDERING (FOR QUOTATION WORKS)

1. Before tendering, the tenderer shall visit the site where the Works are to be carried out and shall also carefully examine the relevant Terms and Conditions of Contract, Drawings, Specification and all other accompanying schedules, etc.

If there is any ambiguity in or discrepancy between any of the documents, he / she should refer the matter to the Contract Administrator (C.A.), Building and Maintenance Section, Ministry of Religious Affairs. The C.A's decision shall be final and binding upon the Contract.

On tendering, the tenderer shall be deemed to have examined the documents referred to above and shall be bound by the terms and conditions therein.

- 2. Every tenderer must submit together all documents listed below and this requirement shall be strictly adhered to prior to any consideration:
  - (a) Copy of Reciept payment for the Quotation document from the Finance Section, Ministry of Religious Affairs.
  - (b) Valid Tenderer's Registration Certificate from the Ministry Of Development.
  - (c) Business Enactment Act Section 16 & 17.
  - (d) The Tender Form <u>MUST</u> be signed by the Owner, or the Director of Shareholder(s) of the Company stating their post and stamped with the Company's Official seal as detailed in the Business Enactment Act Section 16 & 17 / or the tenderer's Registration Certificate from the Ministry of Development.
  - (e) The address indicated must be detailed as in the Business Enactment Act Section 16 & 17 / and/or Tenderer's Registration Certificate from the Ministry Of Development. Any changes to the above must be officially referred to the Registrar of Companies and Business Names and a copy must be submitted to this department.

Tender documents must be duly completed, signed and dated written in **blue ink <u>ONLY</u>**. Any tender which is incomplete or unsigned will render the tender to be rejected.

- (a) Tenders and documents in connection therewith as specified above, must be delivered to the place at or before the time specified.
  - (b) In the case of the tender not being delivered by hand, the tenderer must arrange for his / her tender and other documents to be posted in time to reach the stipulated place by not later than the time stated.
  - (c) In no case will the Government be responsible for any expense or loss incurred by a tenderer in the preparation of this tender.

Tenders shall remain valid for **3 MONTHS** from the final date for submission of the tenders and no tenderer may withdraw his/her tender within that period. The Government reserves the right to extend this period if deemed neccessary provided that such extension of the tender validity period shall have the written consent of the tenderers.

- 4. The Government does not bind itself to accept the lowest and/or any tender and no reason will be given for rejecting any tender thereof
- 5. Every correspondence to be given to a tenderer may be posted to the tenderer's address in the tender and such posting shall be deemed good and legally binding in service of such correspondence.
- 6. The tender shall be made on the basis of the rates in the tender documents being firm and not subject to any adjustment with variations in quantities.
- 7. The tender fee shall be **B\$ 5.00**. Payment shall be made at Finance Section, 1st Floor, Ministry of Religious or BIBD Online Payment.
- 8. No unauthorised alteration or use of 'correction pen' in the tender documents is allowed, or the tender may be rejected. Any errors are to be struck off and initialled.
- 9. Non-compliance with the above terms and conditions in any respect may render the tender liable to be rejected.
- 10. The tender must be done in the <u>OFFICIAL PRINTED</u> tender forms which is available from the <u>Ministry of Religious Affairs official</u> website: <u>https://www.mora.gov.bn/SitePages/Senarai%20Sebutharga.aspx</u>

The completed tender documents are to be lodged on or before 2.00 PM on 02 Oktober 2024 in a sealed enveloped addressed to:-

TENDER / QUOTATION (QTN) BOX

PETI KOTAK SEBUT HARGA TINGKAT 1 BAHAGIAN KEWANGAN BANGUNAN IBU PEJABAT JALAN MENTERI BESAR KEMENTERIAN HAL EHWAL NEGARA BRUNEI DARUSSALAM

The top part of the sealed envelope must be written stating the following:-

Quotation No. : KHEU / BDP / 164 / 95 / 2024 Quotation Closing Date : 02 Oktober 2024

Project Title : REPAIR WORKS TO TANAH PERKUBURAN ISLAM DOMBAK, KAMPONG KILANAS, DAERAH BRUNEI DAN MUARA,

NEGARA BRUNEI DARUSSALAM



Quotation For : REPAIR WORKS TO TANAH PERKUBURAN ISLAM DOMBAK, KAMPONG KILANAS, DAERAH BRUNEI DAN MUARA, **NEGARA BRUNEI DARUSSALAM** Receipt No.: Quotation No. : KHEU / BDP / 164 / 95 / 2024 Closed on: 02 Oktober 2024 **PART A - AGREEMENT** 1.0 On behalf of I, the undersigned, agree to carry out the above Works / Service / Supply \* for a sum of B\$ (Brunei Dollars) (or), At Schedule of Rates attached subject to the adjustment percentage of an additional (+) / a deduction (-)\* % with an approximate Maximum Contract Sum as stated in PART C - APPENDIX Item 6.0. within the Contract Period 45 Days / Weeks / Months \* in accordance with the terms and conditions below below. 2.0 Owner / Director\*'s Signature & Name IC No. 2.1 Signature & Name of Witness IC No. 2.2 Company Address Company Stamp 2.3 Tel. No. Fax No. 2.4 Date Email

Note: An asterisk \* indicates text that is to be deleted as appropriate



### PART B - TERMS OF QUOTATION

### 1.0 BASIS OF QUOTATION, OVERALL OBLIGATIONS AND ADMINISTRATION

### 1.1 Overall Obligations of the Government:

- 1.1.1 To provide access at proper times for the Contractor to do his work.
- 1.1.2 To provide all information and facilities stated in this Contract to enable the Contractor to do his Works.
- 1.1.3 To pay the Contractor as provided in this Contract.
- 1.1.4 To assign a Contract Administrator to administer this Contract.
- 1.1.5 May take out or renew collateral warranty and insurance as referred to in Clause 1.2.3 and Clause 1.2.4 below if the Contractor fails to do so.

### 1.2 Overall Obligations of the Contractor:

- 1.2.1 To finish the Works to the quality standards provided in this Contract within the Completion Date(s) and Contract Period provided in this Contract.
- 1.2.2 To cooperate with all other Contractors working on the project and not to disrupt them or cause damage to their Wo
- 1.2.3 To provide a collateral warranty containing a similar obligation as under this Contract directly to a third party if requested by the Contract Administrator.
- 1.2.4 To provide and maintain valid Contractor's all risks insurance policy at all times.

### 1.3 Instructions, Certifications & Job Orders

- 1,3.1 The Contract Administrator can issue instructions and certifications including Job Orders to the Contractor on anything relating to the Works.
- 1.3.2 All instructions, certifications and Job Orders must be in writing, dated and clearly identified as Contract Administrator's Instructions, Certifications and Job Orders.
- 1.3.3 For each Job Order, the Contract Administrator must state a commencement date and a reasonable date for its completion and the Contractor must complete each Job Order by that completion date.
- 1.3.4 The minimum and maximum of any one Job Order to be issued as stated in the Appendix Item 5.0 and the maximum to be issued must be capable of being carried out and completed within the Contract Period.
- 1.3.5 The Contractor must comply with all instructions, certifications and Job Orders issued by the Contract Administrator.
- 1.3.6 The Contract Administrator may arrange others to complete the Works if the Contractor fails to comply with Clause 1.3.5, and the Contractor shall pay for all extra costs incurred.

### 2.0 QUALITY, HEALTH, SAFETY AND ENVIRONMENT

### 2.1 Quality

- 2.1.1 The Contractor must do his Works based on the documents referred to in this Contract and other instructions and information given to him by the Contract Administrator.
- 2.1.2 If any of the Works is not done according to this Contract or if there is any other breach of this Contract by the Contractor, the Contract Administrator shall inform the Contractor of the shortfall(s) in writing. The Contractor must rectify the shortfall(s).
- 2.1.3 If the Contractor does not rectify the shortfall(s), the Contract Administrator may arrange others to rectify the shortfall(s). The Contract Administrator can also certify either:
  - (a) The cost of rectifying such shortfall(s); or
  - (b) The reduced value of the completed Works due to such shortfall(s)
  - as provided in the Payment Certification Clause.
- 2.1.4 The Contract Administrator can continue to do this throughout the project and during the Defects Liability Period (as stated in the Appendix Item No. 3.0) after the Contract Administrator confirms the Works is complete as provided in the Completion Clause.

### 2.2 Health, Safety And Environment

- 2.2.1 The Contractor must keep the site clean and safe at all times.
- 2.2.2 The Contractor must comply with all laws and regulations relating to Health, Safety and Environment Act, if any.

# 3.0 TIME OBLIGATIONS

# 3.1 Starting, Progress and Finishing

- 3.1.1 If not stated in this Contract, the Contract Administrator will inform the Contractor when to start work in writing. The Contractor shall not be entitled to claim for any loss or damage caused by any delay of possession of site.
- 3.1.2 The Contractor must progress with the Works in a regular and diligent manner.
- 3.1.3 The Contract Administrator can instruct the Contractor to stop and restart at any time.
- 3.1.4 The Contractor must finish all the Works within the Completion Date(s) stated in this Contract or as instructed by the Contract Administrator.

BBDP CONTRACT AGREEMENT, TERMS & CONDITION FOR QUOTATION WORKS 2023

KHEU2023-15.25-2 NOV TOQ/1

### 3.2 Adjusting Time for Completion

- 3.2.1 If the Government or Contract Administrator or anyone within either of their responsibility or control (which includes other Contractors on site), or anything beyond the Contractor's control, disrupts the Contractor from finishing within the completion period, the Contract Administrator must assess the impact of this disruption on the Contractor's Works.
- 3.2.2 If any Completion Date(s) is affected the Contract Administrator must adjust the Completion Date(s).
- 3.2.3 This must be done in a written certificate clearly identified as Extension of Time Certificate.

### 3.3 Completion

- 3.3.1 When the Contractor practically completed all the Works, he shall inform the Contract Administrator stating he has completed.
- 3.3.2 The Contract Administrator must decide when the Works has actually practically completed by the Contractor.
- 3.3.4 The Contract Administrator must decide when all obligations of the Contractor are fully discharged.
- 3.3.5 This decision must be in a written certificate clearly identified as a Final Completion Certificate.
- 3.3.6 This must be done after the end of Defects Liability Period (as stated in the Appendix Item No. 3.0) or when the Contractor has rectified all the shortfall(s) including Works that is not according to this Contract and any other breach of Contract by the Contractor identified by the Contract Administrator, whichever is later.

### 3.4 Delayed Completion

- 3.4.1 If the Contractor does not finish by the date stated in the Contract or Job Order, he shall pay Liquidated and Ascertained Damages due to the delay to the Government as provided in the Payment Certification Clause.
- 3.4.2 Liquidated Damages is calculated for delay between when the Contractor should have completed the Works and when he actually completed the Works.

### 4.0 VARIATIONS TO WORK

- 4.1.1 The Contract Administrator can issue instructions to vary the Works to be done.
- 4.1.2 If the Contract Administrator instructs the Contractor to vary any of the Works and there is a financial impact, the Contract Administrator must certify the value of the variation work as provided in the Payment Certification Clause.
- 4.1.3 The Contract Administrator must value the variation work using the Summary of Works rates and/or adjusted Schedule of Rates. If neither are available then using fair market rates.
- 4.1.4 This shall be done in a written certificate clearly identified as Variation Order certificate.

### 5.0 PAYMENT CERTIFICATION

### 5.1 Claims and Payment Certificate

5.1.1 The Contractor must submit a claim for the Works done before any payment certificate can be issued.

### 5.2 Contents of Payment Certificate:

- 5.2.1 The payment certificate must include the following: Add the following:
  - (a) Cumulative value of the Works done. This is valued based on Summary of Works rates and/or adjusted Schedule of Rates, if any. If none, then valued based on fair market rates.
  - (b) Value of variation work properly instructed by the Contract Administrator and properly done by the Contractor.

### 5.2.2 Deduct the following:

- (a) Liquidated and Ascertained Damages which is calculated for delay between when the Contractor should have completed the Works and when he actually practically completed the Works.
- (b) The value of any shortfall(s) due to Works done according to this Contract or due to any other breach of this Contract by the Contractor which the Contract Administrator has informed the Contractor. If the Contractor does not rectify the shortfall(s) the Contract Administrator can certify either:
  - (i) The cost of rectifying such shortfall(s) by others; or
  - (ii) The reduced value of the completed Works due to such shortfall(s) as stated in the Appendix.
- (c) A percentage of the sum of total additions above will be retained (as the Retention Sum) and released after the end of Defects Liability Period or when the Contractor rectified all the shortfall(s) including Works that are not done according to this Contract and any other breach of contract by the Contractor identified by the Contract Administrator.

- (d) The Net Amount Payable is the amount the Government must pay to the Contractor. This is calculated by:
  - (i) Adding the total under additions above;
  - (ii) Deducting the total of all deductions above; and
  - (iii) Deducting the cumulative amount certified previously.
- (e) The Contract Administrator may deduct any monies owed by the Contractor to the Government under this Contract or any contract(s) from the Contractor's payments.

### 6.0 TERMINATION OF CONTRACT

- 6.1 If the Contractor:
  - (a) Suspends the Works before completion without any reasonable cause; and/or
  - (b) Fails to proceed with the Works within the time stated in the Contract Administrator's Instructions; and/or
  - (c) Fails to comply with the Contract Administrator's Instructions;

for fourteen (14) days after a notice sent to the Contractor, the Contract Administrator can determine this Contract by a written notice.

- 62 If the Contractor:
  - (a) Becomes bankrupt; or
  - (b) Goes into liquidation; or
  - (c) Has offered or given or agreed to give to any person any gift or consideration of any kind as an inducement or reward for doing or forbearing to do or for having done or forborne to do any action in relation to the obtaining or execution of this Contract with the Government, or for showing on forbearing to show favour or disfovour to any person in relation to this Contract or any other contract with the Government or the like acts shall have been done by any person employed by the Contractor or acting on his behalf (with or without the knowledge of the Contractor), or if, in relation to this Contract or any other contract with the Government, the Contractor, or any person employed by the Contractor or acting on his behalf shall have committed or abetted to commit an offence under the Prevention of Corruption Act (Chapter 131) or section 161, 162, 163, 164, 165, 213, 214 or 215 of the Penal Code (Chapter 22).

this Contract is terminated by a written notice.

- 6.3 In either (6.1) or (6.2) above, the Contract Administrator may complete the Works by other ways and the Contractor shall pay for all extra costs incurred.
- 6.4 Termination For Convinience
  - (a) The Government may at any time, give the Contractor a written notice to terminate the employment of the Contractor under the Contract and the Contractor shall immediately or upon such other date as specified in the written notice:
    - (i) cease all works under the Contract, which shall include, but be not limited to such work for the purpose of protecting, making safe or tidying up such part of the works as may already have been executed, or may be in the course of execution.
    - (ii) vacate the site, remove all his plant, tools, equipment, goods and unfixed materials which have not been paid by the Government and handback possession of the site to the Government.
  - (b) In the event of termination under this Clause, Contract Administrator shall certify the amounts payable to the Contractor and the Contractor shall provide all reasonable assistance to the Contract Administrator. In the event that the Contractor does not submit the necessary information required, the Contract Administrator shall make his certification on the information available. The amount certified shall be paid by the Government less any sums previously paid or due to or recoverable by the Government from the Contractor.



# PART C - APPENDIX

1.0	Completion Date:	
	(If not stated, to be instructed by the Contract Administrator. If more than one completion period, identify the scope of Works for each completion period)	
	For Term Contract, the Contract shall ends when the following conditions are met:	
-	(a) The actual expiration of the Contract Period; or	
	<ul> <li>(b) The limit of the Approximate Maximum Total Value of All Job Orders have been reached;</li> </ul>	
	Whichever of the above comes first but subject to Clause 3.2 and Clause 4.0.	
2.0	Liquidated and Ascertained Damages (LAD):	
	(If none stated, then the Contract Administrator may certify a reasonable sum as compensation for delay)	
	Total Contract Sum x 15%  Total Contract Period (No. of Days)	B\$per day
3.0	Shortfalls / Defects Liability Period:	
	(If none stated, SIX (6) MONTHS from the date of completion)	Months
4.0	Retention Sum:	% of the
	(If none stated, FIVE (5%) PERCENT of the Contract Sum)	Contract
5.0	Minimum and Maximum Values of Job Orders:	
	Minimum value of any one Job Order to be issued	≤ B\$
	Maximum value of any one Job Order to be issued	≥ B\$
	(If none stated, the maximum value to be issued must be capable of being carried out and completed within the Contract Period)	
6.0	Approximate Maximum Total Value of All Job Orders for the Contract Period:	
	(If not stated, NOT MORE THAN \$50,000.00 - BRUNEI DOLLARS FIFTY THOUSANDS)	
	The Contract Administrator gives no warranty or undertaking as to the actual amount of Works that will be issued through Job Orders and no variance in the actual value of Works ordered shall give rise to a change in any rate, price or percentage adjustment.	≤ B\$



### BORANG PENGAKUAN DECLARATION FORM

BI	LANGAN SEBUT HARGA	: VHEU / PDD / 144 / / / / / / / / / / / / / / / / /	ON TORM						
-	UOTATION NO.)	KHEU / BDP / 164 / / 2024							
	JUK SEBUT HARGA UOTATION TITLE)	: REPAIR WORKS TO TANAH PER BRUNEI DAN MUARA, NEGARA	RKUBURAN ISLAM DOMBAK,KAMPONG KILAN. BRUNEI DARUSSALAM	AS, DAERAH					
	EMENTERIAN / JABATAN INISTRY / DEPARTMENT)	:							
	ya/Kami, (Isikan nama setiap pen /e (Fill in all the proprietor/share	nilik syarikat/pemegang saham di bawah) holders' name below)							
Bi	ı.	Nama	No. Kad Pengenalan Brunei & Warna/ No. Paspat Antarabangsa	Tandatangan					
No	2.	Name	Brunei Identity Card No. & Colour/ International Passport No.	Signature					
_									
	•								
_									
	I/We as the name stated above, a dengan alamat perniagaan di, with its place of business at	adalah pemilik berdaftar sebuah Firma ya a registered Proprietor of	, (isikan nama Firma/ <i>fill in</i>	the firm's name					
	(atau/ or )								
	adalah pemegang saham dalam s a shareholder in a Company	ebuah Syarikat yang bernama							
	dengan alamat perniagaan di, with its place of business at		, (isikan nama Syarikat/ fill in the C	Company's name)					
	yang ikut serta Sebut harga di ata	is. dengan ini mengakui hahawa saya atau	ahli keluarga saya tidak ada kepentingan dalam lain-lain s						
	serta menghadapkan tawaran yan	g sama.	any member of my family do not have any interest in the						
			CO JENNIS						
		Tandatangan & (Signature & Con							

BILL OF QUANTITIES



Tajuk / Title

# : REPAIR WORKS TO TANAH PERKUBURAN ISLAM DOMBAK, KG KILANAS, DAERAH BRUNEI DAN MUARA, NEGARA BRUNEI DARUSSALAM

Bil. Sebutharga Quotation No.

: KHEU/BDP/164/ /2024

Ruj. Permohonan Request Ref.

Bil.	Keterangan / Description	Unit	Kadar	Kuantiti	Jumla Amour	
10.	7 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5	Unit	Rate	Qty	\$	С
	NOTE TO CONTRACTOR: -  Before estimations could be made as to avoid from unconcontractors to check through into details, drawings, pict effective co-operation.  Contractors are advised to visit the site in order to determ for extra shall not be entertained due to lack of knowled Declaration Form (As per attached FORM A).  The Contractor shall liaise and coordinate with client and service involved.  Contractor shall comply all instructions given by the S.O.  The Contractor shall make good to all disturbed/affected work.  The Contractor shall always keep the site clean and safe.  All waste materials and debris to be cleared away to Co.  Any claim for work done not instructed by the S.O. and Co.	mine the exige of the s d relevant and O.I.C d area due e at all time ontractor's o.I.C will no	ched and of stent of wor ite condition authorities to Contract es during ar own appro-	consult the S.O.  k/ difficulties on. Contractor  before commentor's mistake and after working wed dump site pined.	of work as any to fill in Site Vi encing any wo during constru	claim sit ork of the
	The Contractor must take photos of before and after wor and print out to A4 Paper in colour and to be submitted a			and the second s		
.0	SITE CLEARANCE WORKS Provide all labour, materials, tools, ladder, equipment and transport for the proper execution of the flowing works to its working condition, clear site of all grass, trees, bamboo, bushes, undergrowth and the like etc. including to cut small and big trees approx. of size 200 until 700 diameter, 2 meter away/inside from the fence grubbing up roots and filling voids with imported fill, including making good all works disturbed to match existing or directed by OIC and remove debris to Contractor's to sungai paku dumping yard etc. as per. OIC instruction and satisfaction. Approx. size: 330mr	Lump		Sum		
.2	Close cut grass, tail grass, bushes, obstructed branches, unwanted plants and related works as directed by S.O on slopes, side tables, centers, medians, circuses, embankments retch within the cemetery areas within 2 meters (approx. 7 feet) from perimeter facing or boundary areas, access to cemetery and road/roadside and related areas as per S.O instruction. Rates also including to sweep & clear cutting grass, branches, bushes etc. from the grass maintenance operation & shall be collected & cleaned from the site. Dispose of site as per. SO instruction and satisfaction before leaving the site. Make tidy the site. Approx size: 0.45hectre	Lump		Sum		
2.0	BOUNDARY STAKING  1. To carry Boundary Staking work; 2. Boundary stones (found or not found) should be staked using PVC Pipe and painted / sprayed 3. Drawing plan with pictures of boundary stones 4. Plan should be verified and signed by Licensed Land Surveyor 5. Deliverables should include:  - Plan Drawing with pictures of boundary stones - Scale according to site condition - Overview report	Lump		Sum		
	<ul> <li>CD-ROM containing the drawing in AutoCAD and PDF version and pictures of boundary stones.</li> </ul>					

Bil.		Unit	Kadar	<b>Jumlah</b> Amount				
No.	Keterangan / Description	Unit	Rate	<b>Kuantiti</b> Quantity	\$	¢		
	JUMLAH DIBAWA KE DEPAN			Godinity				
	AMOUNT CARRIED FOWARD							
3.0 3.1	MAIN ENTRANCE GATE  To supply, install and fabricate new double leaf/sliding of swing Main entrance gate, consisting of hot dipped galvanized 5mmØ wires (min. 40gr/m²) with 100mm x 50mm mesh spacing, including heavy duty hinges and 100mm dia. Tubular vertical posts consisting of 8mm thickness of hot dipped galvanized coating complete with U-clip, post caps, bolts, nuts and other necessary ironmongeries, including 300mm x 300 mm x 600 mm depth of concrete footing to fencing post (intermediate posts) and 600mm x 600mm x 600mm depth of concrete footing to get post, To be decided on site by OIC							
	satisfaction & instruction.  Approx. size:1800mm (H) x 3000mm (W)	Lot		1				
4.0 4.1	FENCING To supply and install new 10swg pf chain link fencing with 1800mm height with pattern size of 50mm x 50mm diamond shape to the perimeter fence 3000mm from post to post and secured over the outer fence with a 75mm x 75mm x 3mm angle bar, welded to the other frame, works including footing 200mm x 200mm x 200mm and secured to galvanized iron of turn buckle straine etc., as per. OIC instruction & satisfaction.  Approx. size: 330mr	Lump		Sum				
5.0 5.1	CONCRETE STAIRCASE  To construct and lay new concrete grade 25, with 1 layer of 10mm re-bars / BRC 65 / A-6 reinforcement timber flat forms, including make 2 no. of landing/steps, finishes roughly to make non slippery, including make good the affected area etc, as per S.O instruction.  Approx. size: 150mm (H) x 2130mm (W)	MR		25				
6.0 6.1	HANDRAIL To supply and install new handrail both sides approx. of size:- 50mm diameter of Galvanized handrail with 900mm high from floor level, including painting with one coat of ant-corrosive and two coats of finishing etc. as per SO instruction  Approx. size: 6000mm (L) x 900mm (H)	MR		25				
7.0 7.1	CONCRETE SLAB  To construct and lay new concrete grade 25, with 1 layer of 10mm re-bars / BRC 65 / A-6 reinforcement timber flat forms, finishes roughly to make non slippery, including make good the affected area etc, as per S.O instruction.  Approx. size: 75mm (H) x 2130mm (W)	MR		50				
		JUMI	AH DIBAW	A KE DEPAN		+-		
	STEEL STREET,			FORWARD				



Bil.	Keterangan / Description	Unit	Kadar	<b>Jumlah</b> Amount			
No.	Keterangan / Description	Unit	Rate	<b>Kuantiti</b> Quantity	\$		
	JUMLAH DIBAWA KE DEPAN						
	AMOUNT CARRIED FOWARD						
8.0 8.1	SIGNBOARD WORKS  To supply, design, fabricate and install for Nama Kubur: - > Computer cut out using acrylic sheet for Jawi & Rumi in white colours drawing and as directed by OIC. All to OIC satisfaction. > Computer cut out using acrylic sheet for Brunei Government logo in red colour > 5mm thick green acrylic sheet base size of 1200mm(W) X 1050mm(H) Including stainless steel post & framing caster approx. size: - 1950mm height from ground level consisting 2 nos 100mm Ø spehere stainless steel and 75mm Ø steel post and stainless steel frame on the back of the signage to support the acrylic base, on concrete footing with and make good the affected area etc., as per drawing and	Lot		1			
	as per. OIC instruction & approval.  TANAH PERKUBURAN ISLAM DOMBAK, KG KILANAS  NEGARA BRUNEI DARUSSALAM						
8.2	To supply, design, fabricate and install for Adab Kubur: - > Computer cut out using acrylic sheet for Jawi & Rumi in white colours drawing and as directed by OIC. All to OIC satisfaction. > Computer cut out using ACRYLIC SHEET for Brunei Government logo in red colour	Lot		1			
	<ul> <li>&gt;5mm thick green acrylic sheet base size of 1200mm(W) X 2000mm(H)</li> <li>&gt; Including stainless steel post &amp; framing caster approx. size: - 3200mm height from ground level consisting 2 nos 100mm Ø spehere stainless steel and 75mm Ø steel post and stainless steel frame on the back of the signage to support the acrylic base, on concrete footing with and make good the affected area etc., as per drawing and as per. OIC instruction &amp; approval.</li> </ul>						
	Details of Jawi and Rumi scripts shall be determined later.     The successful contractor shall liaise with the local authorities (Jabatan Dewan Bahasa )to review and finalize the submission of the both script     The Contractor must make good the affected area.						
	<ul> <li>If the contractor failure clean the site after the work, penalty will be taken. Please make sure all the debris must be clear on the site area as soon as possible</li> <li>Minimum 5 years warranty for the signage.</li> </ul>						
	JUMLAH KESELURUHAN TOTAL AMOUNT FOR					+	

**APPENDIX** 

SENARAI DAN JUMLAH PEKERJA

MAKLUMAN MENGENAI KERJA-KERJA YANG TELAH SIAP DIBUAT BI NEGARA BRUNEI DARUSSALAM INFORMATION ON THE LIST OF COMPLETED JOBS IN BRUNEI DARUSSALAM

_	_						
TARIKH SIAP	COMPLETION DATE						
HARGA	COST						
LETAK	LOCATION						
NAMA PROJEK	NAME OF PROJECT						
BIL.	NO.						

A Second	2577	

TANDATANGAN PEMBORONG / SIGNATURE OF TENDERER:

TARIKH / DATE :

AP/2

# MAKLUMAN MENGENAI DENGAN PENGUNAAN QUOTA BURUH DAN SENARAI KERJA-KERJA YANG SEDANG DIBUAT DI INFORMATION ON THE DISTRIBUTION OF APPROVED LABOUR QUOTA AND LIST OF CURRENT JOBS IN BRUNEI DARUSSALAM

BIL. QUOTA BURUH YANG TELAH DIBENARKAN / QUOTA NUMBER APPROVED :

TARIKH KEBENARAN / DATE OF APPROVAL:

NO. OF QUOTA USED						
% COMPLETED NO.						
COMPLETION DATE %C						
COSI						
7						
LOCATION						
NAME OF PROJECT						



TANDATANGAN PEMBORONG / SIGNATURE OF TENDERER:

TARIKH / DATE :

AP/3

# SENARAI JUMLAH TENAGA MANUSIA YANG AKAN DISERTAKAN UNTUK MEMBUAT PROJEK INI (JIKA BERJAYA)

Proposed Manpower Allocation and Additional Labour Quota Required (If Successful):

Bil.	Nama Jawatan	Jumlah Tenaga Manusia
0.	Name of Posts	Total Manpower
- 1		
- 1		
		_
- 1		
		1 10
+	Jumlah	
	Total	
_		
umlo	ah quota buruh yang masih ada:	
o. of k	abour quota still available (from table Appendix 3):	
umic	ah quota buruh yang dikehendaki:	
o. of K	abour quota required:	
ando	atangan Saksi:	latangan Saksi:
gnatu		ture of Witness:
	MONITOR OF THE PROPERTY OF THE	
	Legal Legal	
	* 107. 50	
<b></b>	Lee Jan 18:34	
ırikh		
ate:	Date :	

# SENARAI PERALATAN YANG AKAN DIGUNAKAN UNTUK PEKERJAAN INI (JIKA BERJAYA)

Proposed List of Equipment To Be Used For This Job (If Successful):

Bil.	Jenis	Kuantiti	No. Modal	Kapasiti	Remarks
No.	Туре	Quantity	Model No.	Capacity	Remarks
		1 1			
- 1					
		1 1			
		1 1			
		1 1			
		1 1			
		1 1			
		1 1			
		1 1			
				2.5	
		1 1			
		1 1			
		1 1		1	

<b>Tandatangan Saksi:</b> Signature of Witness:	Toll In	Tandatangan Saksi: Signature of Witness:
T-114		Yanilda.
Tarikh: Date :		<b>Tarikh:</b> Date:

### SENARAI PEKERJAAN YANG AKAN DI SUB-KONTRAK

Proposed List of Jobs To Be Sub-Contracted:

Bil. No.	<b>Kerja</b> Works	Kepada To	Remarks
	A 7		

<b>Tandatangan Saksi:</b> Signature of Witness:	<b>Tandatangan Saksi:</b> Signature of Witness:	
Tarikh: Date:	<b>Tarikh:</b> Date:	

# SURAT PENGESAHAN

# PENENDER/PEMBORONG/KONTRAKTOR/PENGUSAHA/PEMBEKAL MEMILIKI 'BUSINESS PREMISE' / PREMISE PERNIAGAAN

	Silise remagadii.			os Kod:
BIL.	NAMA PEMILIK SYARIKAT	BIL. KAD PENGENALAN	WARNA	BANGSA
+				
Nama Per	ngurus:			
il. Kad Pii	ntar:	Warna:	Telefor	n:
	ntar:ntar: nemaklumkan bahawa segala keteran		Telefor	n:
			Telefor	n:
iukacita r				n:
iukacita r	nemaklumkan bahawa segala keteran			n:
ukacita r	nemaklumkan bahawa segala keteran			n:
Sukacita r	nemaklumkan bahawa segala keteran			n:
	nemaklumkan bahawa segala keteran			n:

Rujukan:	
Kepada,	
Ketua Bahagian Bangunan dan Pemeliharaan	
Kementerian Hal Ehwal Ugama	
Negara Brunei Darussalam	
(U.P : Bahagian Penyelaras Projek (PPP))	
Tuan/Puan	
PER: <u>Borang Pengakuan Kesanggupan Pe</u>	embekal
Sukacita membuat pengesahan perakuan yang syarikat saya,	
Bersetuju untuk membuat pembekalan barang / perkakas / perkhidmatan seba	gaimana dalam
Tawaran / sebut harga bilangan :	
	COP SYARIKAT
Torikh	COT STAINING
Tarikh:	
Pemilik Syarikat / CEO / Pengarah	
Pengesahan Penerima Jabatan:	
Pengesahan Penerima Jabatan: Tarikh Penerima Pebekalan	
Tarikh Penerima Pebekalan	

### Perhatian:

Borang asal perakuan hendaklah dihantar bersama-sama dengan "Purchase Order" (P.O) and invoice

# Arahan:

Borang yang siap disikan oleh pembekal yang diluluskan hendaklah disertakan bersama-sama dengan "Purchase Order" (P.O) dan invoice apabila tuntutan penyelesaian pembayaran dibuat.



# SITE VISIT DECLARATION FORM

# (Tenderer's Confirmation of Visit Project Site)

Quotation No.	: KHEU / BDP / 164 / / 2024					
Project Title : REPAIR WORKS TO TANAH PERKUBURAN ISLAM DOMBAK, KAMPONG KILANAS, DAERAH BRUNEI DAN MUARA, NEGARA BRUNEI DARUSSALAM						
Name of Tenderer	:					
Date of Site Visit	: 28 September 2024 Time : 9.00	AM / PM				
I/We hereby confirm	ed that I/We have:-					
Visited the	site.					
A clear understanding on the nature and scope of works.						
Anticipated the constraints/restriction, etc. of the work site.						
Acknowledge the requirements to submit working drawing/any related works in quotation submission.						
The Tenderer inquiries (please specify, if any):						
Note:		г				
Ple	ase attached this Form A together with the quot	tation submission	Company's	s Stamp		
Tenderer's Signature	:					
Tenderer's Name :						
Date :						
Site Visit attendance						
No.	Name	Organisation	Contact No.	Signature		
1						
2						
3						
4						
5						
7						
8						
9	AT TANK					
10	KUNNEUR	N .				
	May and the	4		SV/1		